

APPENDIX C

COST ESTIMATES

Engineering cost estimates for certain recommended stream improvement projects that qualify for federal funds have been listed by river system in Table I.

Estimates for the cost of screening some of the diversions in the river systems of Eastern Oregon are listed in Table II.

These estimates have been prepared by the OFC Engineering Division.

LIST OF APPENDIX C TABLES

Table	Page
I. Stream Clearance Costs by Stream System With Equipment Purchases, Rentals, and Engineering Prorated and Added Thereto.....	C-2
II. Screening Estimates for Certain Projects in Eight Eastern Oregon River Systems.....	C-3

Table I. Stream Clearance Costs by River System
With Equipment Purchases, Rentals and Engineering
Prorated and Added Thereto.

Umatilla River	\$ 2,939.
Walla Walla River	2,173.
Grande Ronde River (Lower)	21,302.
Wallowa River	14,893.
Grande Ronde River (Upper)	20,944.
Pine Creek	3,532.
Imnaha River	27,415.
Powder River	14,522.
	<hr/>
	\$107,720.

Table II. Screening Estimates for Certain Projects
in Eight Eastern Oregon River Systems.

Walla Walla River	\$ 29,000.
Umatilla River	99,000.
Lower Grande Ronde	600.
Wallowa River	133,000.
Upper Grande Ronde	15,000.
Imnaha River	1,000.
Pino Creek	9,000.
Powder River	70,000.
Total	<hr/> \$356,600.
